

By Speed-Post
Extension - III

PRASAR BHARATI
(BROADCASTING CORPORATION OF INDIA)
OFFICE OF THE CHIEF ENGINEER
ALL INDIA RADIO & DOORDARSHAN
SWAMY SIVANANDA SALAI, CHENNAI - 600 005.

No. CE (SZ)/PUR-I/28/ ELCA/2011-12

Date: 30.08.2011

Sub: Extension of due date for the **enquiry of the Supply of 300 Sqmm, Aluminium Conductor, 1.1KV, Single Core, PVC Insulated PVC Sheathed, Armoured Cable**. Conforming to IS: 1554 Part-I; Make: Havells; 100 mtrs Single Length, to AIR, Transmitting Centre, Port Blair- reg.

Ref: 1.This office enquiry of even No.Dt: 27.07.2011.

2. This office Extension Letter of even No.Dt: 05.08.2011.

3. This office Extension Letter of even No.Dt: 16.08.2011.

Sir,

This has reference to this office Enquiry letter & Extension Letter referred above, for the Supply of 300 Sqmm, Aluminium Conductor, 1.1KV, Single Core, PVC Insulated PVC Sheathed, Armoured Cable, Conforming to IS: 1554 Part-I; Make: Havells; 100 Mtrs Single Length, to be delivered to AIR, Transmitting Centre, Port Blair, A & N Islands.

The due date for the opening of quotation is hereby extended up to **14.09.2011 at 3.00 P.M.**

Please submit your quotation on or before **14.09.2011**. All the other Terms & Conditions remains same as in the original enquiry.

Yours faithfully,

M.Sujatha

Assistant Engineer (PUR)

For Chief Engineer (SZ)